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SECTION 101 

ABBREVIATIONS AND DEFINITIONS 

101.1 ABBREVIATIONS 

AASHTO - American Association of State Highway and Transportation Official

AC - Asphalt Cement or Concrete

ACI - American Concrete Institute

ACPA - American Concrete Pipe Association

AJCHNS - American Joint Committee on Horticultural Nomenclature Standard: 1942 Edition


Standardized Plant Names.

ANSI - American National Standards Institute, Inc. (American Standard for Nursery Stock)

APWA - American Public Works Association

ASCE - American Society of Civil Engineers

ASTM - American Society for Testing and Materials

AWWA - American Water Works Association

Bit - Bituminous

BM - Bench Mark or Board Measure

C - Centigrade

Caltrans - California Business, Transportation and Housing Agency, Department of


Transportation 
cf - Cubic Feet 
cfs - Cubic Feet Per Second 
CIP - Cast Iron Pipe 
CIPP - Cured in Place Pipe 
CM - Centimeter 
CMP - Corrugated Metal Pipe 
CU - Cubic 
cy - Cubic Yard 
Deg - Degree 
Dia - Diameter 
DICL - Ductile Iron Cement Lined pipe 
DIP - Ductile Iron Pipe 
Div - Division 
Dr - Drive 
Ea - Each 
E - East 
El - Elevation 
F - Fahrenheit 
FH - Fire hydrant 
FHWA - Federal Highway Administration 
Floodway - Wichita-Valley Center Flood Control Project 
fps - Feet per second 
Ft - Foot or feet 
Ga - Gage 
Galv - Galvanized 
gph - Gallons per hour 
gpm - Gallons per minute 
HDPE - High Density Polyethylene 
Hwy - Highway 
ID - Inside Diameter 
In - Inch 
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ISSA - International Slurry Seal Association

KDOT - Kansas Department of Transportation

KDOT Standard Specifications - Standard Specifications for State Road and Bridge


Construction (1990 Edition including all applicable revisions) 
KDHE - Kansas Department of Health and Environment 
L - Length 
lb - Pound 
LF - Linear Feet 
Lin - Linear 
Lt - Left 
Max - Maximum 
Meas - Measured 
MH - Manhole 
Min - Minimum 
Misc - Miscellaneous 
mm - Millimeter 
MTBM - Microtunnel Boring Machine 
MUTCD - Manual on Uniform Traffic Control Devices developed by the National Advisory 

Committee on Uniform Traffic Control Devices 
N - North 
NE - Northeast 
NEC - National Electric Code 
Nom - Nominal 
NPDES - National Pollution Discharge Elimination System 
NW - Northwest 
No. - Number 
OD - Outside Diameter 
Oz - Ounces 
PCC - Portland Cement Concrete 
PCCP - Prestressed Concrete Steel Cylinder Pipe 
PL - Property Line 
PLS - Pure live seed 
PP - Power Pole 
ppm - Parts per million 
psi - Pounds per square inch 
psf - Pounds per square foot 
PVC - Polyvinyl Chloride pipe 
Pvmt - Pavement 
Q - Rate of Flow 
RAP - Reclaimed Asphalt Pavement 
RC - Reinforced concrete 
RCP - Reinforced Concrete Pipe 
Rd - Road 
Rdwy - Roadway 
Reinf - Reinforced, Reinforcing 
rpm - Revolutions per minute 
Rt - Right 
R/W - Right-of-way 
S - South 
San - Sanitary 
Sec - Seconds 
SE - Southeast 
Spec – Specifications 
Sq Ft - Square Foot 
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Sq Yd - Square Yard

SS - Sanitary sewer

St - Street

Sta - Station

Std - Standard

SW - Southwest

SWS - Stormwater sewer

Temp - Temporary

Typ - Typical

USGS - United States Geological Survey

VCP - Vitrified clay pipe

Vert - Vertical

W - West

Wt - Weight

Yd - Yard

' - feet or minutes

" - inches or seconds

o - degrees

% - percent

# - number

@ - at

/ - per

= - equals
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101.2 DEFINITIONS 

Wherever in these specifications or in other contract documents the following terms are used, the 
intent and meaning shall be interpreted as follows. 

Addendum - A supplement to any of the contract documents issued, in writing, after 
advertisement of but prior to the opening of bids for a project. 

Advertisement - The public announcement inviting bids for work to be performed or materials 
to be furnished. 

Award - The formal action of the governing body in accepting a proposal. 

Bidder - An individual, partnership, firm, corporation, or combination thereof, or joint venture, 
submitting a proposal for the advertised work. 

Bid Bond - The approved form of security executed by the bidder and the bidder's surety or 
sureties, guaranteeing the good faith of the bidder and the execution of a satisfactory contract. 

Bid Packet - (See Notice to Contractors) 

Calendar Day - Each 24-hour day, including Saturdays, Sundays and holidays. 

City - The term "City" shall signify the City of Wichita, Kansas or its authorized officers or 
representatives. 

Change Order - A written order issued by the City to the Contractor and signed by both, which 
sets forth changes to the contract including, but not limited to, extra work, conditions or basis of 
payment, increases or decreases in contract quantities, contract time adjustments, or other additions 
or alterations to the contract. 

Completion Time - The completion date of the project based on the number of working days 
specified plus any authorized modifications thereof, the number of calendar days specified plus any 
authorized modifications thereof, or the calendar date of completion plus any authorized 
modifications thereof. 

Contract - The written agreement between the City and the Contractor by which the Contractor 
is required to furnish all labor, equipment and materials necessary to perform the work specified for 
compensation by the City as set forth in the specifications. The Contract includes the invitation for 
bids, bid proposal, all bond and insurance provisions, addenda, specifications, special provisions, 
plans, and any notices, agreements or change orders required to complete the construction of the 
project. 

Performance & Maintenance Bond - A surety bond to the City of Wichita in the amount of 
100% of the contract price, executed by the Contractor and the Contractor's surety or sureties, 
guaranteeing the complete and faithful performance and completion of the contract, and 
maintenance of the completed project for a period of two years after the date of completion and 
acceptance of the project. 

Contractor - The individual, partnership, firms, corporation, or combination thereof, or joint 
venture entering into a Contract with the City of Wichita to perform the prescribed work. 
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Engineer - The City Engineer of Wichita, Kansas acting directly through his/her duly authorized 
representative(s). 

Incidental Work - Any item of work specifically identified in the plans, specifications or special 
provisions, or any other work found to be necessary for the satisfactory completion of the contract, 
but for which there is no identified pay item. Such work shall be completed by the Contractor and all 
costs shall be considered as subsidiary to the other pay items of work in the Proposal. No claim from 
the Contractor will be allowed for payment of such work as extra work. 

Inspector - The Engineer's authorized representative assigned to make detailed inspections of 
contract performance. 

Holidays (City) - Current City holidays include New Year's day, the observance of Martin 
Luther King's Birthday, President's Day, Memorial Day, Independence Day, Labor Day, Veteran's 
Day, Thanksgiving Day, the Friday after Thanksgiving Day, and Christmas Day. If New Year's Day, 
Independence Day, Veteran's Day or Christmas Day falls on a Saturday or Sunday, both that day 
and the preceding or following normal workday will be considered City Holidays. In addition, any 
other day(s) designated as a City Holiday, not specifically mentioned herein, but declared as a City 
Holiday by the governing body, shall also be considered a City Holiday. 

Maintenance Bond - (See Contract Bond). 

Notice of Award - A letter from the City advising the Contractor that the City's Board of Bids 
has recommended awarding the Contract. Attached to the letter are copies of the Contract, and the 
statutory and contract (performance and maintenance) bond forms. 

Notice to Contractors - The bid packet provided to Contractors, which includes the project 
special provisions, any other specific project requirements or information and the Bid Proposal form. 

Notice to Proceed - Written notice to the Contractor to proceed with the Contract work. 

Payment Bond - (See Statutory Bond). 

Plans - All approved plans, drawings, sketches, etc., or reproductions thereof pertaining to the 
details and work to be performed. 

Proposal - The offer of a bidder, on the prescribed form, to perform the work and to furnish the 
labor, equipment and materials at the prices quoted. 

Proposal Form - The approved form on which the City required bids to be prepared and 
submitted for the work. 

Proposal Guarantee - (See Bid Bond). 

Special Provisions - Special conditions, requirements, supplementary provisions, additions 
and/or revisions to the standard specifications that are applicable to the project under consideration. 

Statutory Payment Bond - A bond to the State of Kansas in an amount not less than 100% of 
the total contract amount, conditioned that such Contractor and/or Subcontractor(s) shall pay all 
indebtedness incurred for labor furnished, materials, equipment or supplies used or consumed in the 
construction of the project. 
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Working Day - Each calendar day, excluding Saturdays, Sundays and City Holidays, on which 
weather and/or other conditions not under control of the Contractor will permit construction 
operations to proceed for at least 50% of the normal full work day schedule. For projects where work 
must be done within the right-of-way on any major street, Saturdays will also be included as Working 
Days. 

Work Order - (See Notice to Proceed). 

100-9




SECTION 102 

INFORMATION FOR BIDDERS AND GENERAL BID REQUIREMENTS 

102.1  PREPARATION OF PROPOSAL 

The Bidder shall submit his/her proposal on the forms obtained from the City or by a third party 
employed by the City to prepare and/or supply the bid form and other bid documents. The bidder 
shall specify unit prices, extensions and a total of the extensions. The bidder must acknowledge 
receipt of and agree that the proposal is based on all addenda received after receipt of the initial bid 
packet. 

The quantities and unit prices identified on the bid form will be used to develop the bid, and as a 
basis for establishing partial payment and change order values. Final payment will be based on final 
unit quantities measured in the field, on the lump sum contract amount, or a combination of both as 
specified in the bid packet for each project. 

All bids must state the price bid for all items listed on the bid form, which price shall include all labor 
and materials required for the complete execution of the work. 

All prices must be stated in figures. The unit prices will be considered to be the offer in case of any 
variation between unit prices and totals stated by the bidder. All amounts and totals will be subject to 
verification by the City of Wichita. 

All bid prices must be clear, legible and must be written in ink or typed. If prices and/or totals are 
unclear, illegible or written in pencil, the City reserves the right not to read the bid and/or reject it. 

The place of residence of each bidder must be given after his/her signature, which must be written in 
full. Two proposals under different names will not be received from one firm or association, and shall 
be cause for each bid to be rejected. 

102.2  BID SUBMITTAL 

All bids are to be enclosed in sealed envelopes, directed to the Purchasing Manager of the City of 
Wichita, Kansas. The outside of the envelope shall be clearly marked to indicate the name of the 
project, the project Index Code (the City's six-digit financial code) and the contracting company 
name. 

Bids must be submitted to the Purchasing Manager's office (12th Floor, City Hall, 455 N. Main, 
Wichita, Kansas 67202) prior to 10:00 a.m. on the date specified. Bids turned in or received after 
10:00 a.m. will not be read, and will be returned, unopened. 
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102.3  BID BOND 

Each bid must be accompanied by an acceptable Bid Bond in an amount of not less than five 
percent (5%) of the total bid; said bond to be held by the Purchasing Manager, subject to the 
conditions specified in the proposal, as a guarantee of good faith of the bidder until such time as the 
contract is executed. Bid Bonds must be submitted on the standard, approved City of Wichita Bid 
Bond form. Other Bid Bond forms may be used only if they have been pre-approved by the City's 
Law Department. 

In lieu of submitting a minimum five percent (5%) Bid Bond with each bid, contractors may opt to 
submit a standing bid bond that is kept on file in the Purchasing Manager's office. The Contractor 
shall indicate on the bid form whether a bid bond is being submitted with the bid or if a standing bid 
bond is on file. 

Bid bonds, as well as statutory, and performance and maintenance bonds shall be issued by a 
bonding company authorized to do business in the State of Kansas through an agent located in the 
State of Kansas who is authorized by his/her company to accept on behalf of the company all notices 
of claims, court summons or other legal notices. The Surety shall provide the agent's name, address 
and phone number shall be provided to the City. 

102.4  SUBCONTRACTORS 

The Contractor shall submit a list of proposed subcontractors with the bid and indicate whether such 
subcontractors are Minority or Disadvantaged Business Enterprises (MBE, DBE). The City shall 
identify and certify DBE's and MBE's. 

102.5  NONRESIDENT CONTRACTORS 

All Contractors who are nonresident's of Kansas are required to be registered and bonded with the 
Secretary of Revenue of the State of Kansas pursuant to KSA 79-1008 through 79-1015, as 
amended. Nonresident Contractors shall submit satisfactory evidence that they are in compliance 
with such Kansas statutory requirements. 

102.6  SALES TAX EXEMPTION 

Most contracts for projects let through the City Engineer's office are exempt from state and local 
sales taxes. Projects that are not exempt (normally only water line projects funded 100% by the 
Water Utility Fund), will be clearly identified in the bid solicitation. Do not include sales tax in your bid 
unless clearly directed to do so. 

For all projects that are exempt from sales tax under applicable Kansas statutes, the Contractor will 
be provided a sales tax exemption number and certificate. The Contractor must obtain such 
certificate before purchasing materials or starting work. No payments shall be made for any sales tax 
paid by the Contractor, unless the project provides for such. The Contractor will be required to be in 
compliance with the provisions of Kansas’s law and submit the completed sales tax project 
completion certification prior to receiving final payment for the project. 
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102.7  EQUAL EMPLOYMENT OPPORTUNITY 

All Contractors must be in compliance with all applicable federal, state and local EEO/AA and non-
discrimination requirements and be certified by the City's Civil Rights and Services office as being in 
compliance prior to final execution of the contract. Failure to comply may result in cancellation of a 
contract award and forfeiture of the contracts Bid Bonds. 

Federal-aid projects shall include a FHWA form 1273 as part of the contract. 

REVISED NON-DISCRIMINATION AND EQUAL EMPLOYMENT OPPORTUNITY/AFFIRMATIVE 
ACTION PROGRAM REQUIREMENTS STATEMENT FOR CONTRACTS OR AGREEMENTS 

During the term of this contract, the Contractor or subcontractor, vendor or supplier of the City, by 
whatever term identified herein, shall comply with the following Non-Discrimination--Equal 
Employment Opportunity/Affirmative Action program Requirements: 

a)	 During the performance of this contract, the Contractor, subcontractor, vendor or supplier of 
the City, or any of its agencies, shall comply with all the provisions of the Civil Rights Act of 
1964, as amended: The Equal Employment Opportunity Act of 1972; Presidential Executive 
Orders 11246, 11375, 11131; Part 60 of Title 41 of the Code of Federal Regulations; the Age 
Discrimination in Employment Act of 1967; the Americans with Disabilities Act of 1990 and 
laws, regulations or amendments as may be promulgated thereunder. 

b) Requirements of the State of Kansas: 

1.	 The Contractor shall observe the provisions of the Kansas Act Against Discrimination 
(Kansas Statutes Annotated 44-1001, et seq.) and shall not discriminate against any 
person in the performance of work under the present contract because of race, religion, 
color, sex, disability, Vietnam Era Veteran or Special Disabled Veteran and age 
except where age is a bona fide occupational qualification, national origin or 
ancestry; 

2.	 In all solicitations or advertisements for employees, the Contractor shall include the 
phrase, "Equal Opportunity Employer", or a similar phrase to be approved by the 
Kansas Human Rights Commission; 

3.	 If the Contractor fails to comply with the manner in which the Contractor reports to the 
Kansas Human Rights Commission in accordance with the provisions of KSA 1976 
Supp. 44-1031, as amended, the Contractor shall be deemed to have breached this 
contract and it may be canceled, terminated or suspended in whole or in part by and 
contracting agency; 

4.	 If the Contractor is fund guilty of a violation of the Kansas Act against discrimination 
under a decision or order of the Kansas Human Rights Commission which has 
become final, the Contractor shall be deemed to have breached the present contract, 
and it may be cancelled, terminated or suspended in whole or in part by the contracting 
agency; 

5.	 The Contractor shall include the provisions of Paragraph 1 through 4, inclusively, of this 
Subsection B, in every subcontract or purchase so that such provisions will be binding 
upon such subcontractor or vendor. 
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c) Exempted from these requirements are (State of Kansas): 

1.	 Any contractor, subcontractor, vendor or supplier who has already complied with the 
provisions set forth in sections pertaining to the State of Kansas by reason of holding a 
contract with the Federal government, or a contract involving Federal funds; 

2.	 Contracts entered into by a contractor, subcontractor, vendor or supplier who employs 
fewer than four (4) employees during the term of this contract; 

3.	 Contracts with the City of Wichita with a cumulative total of five thousand dollars 
($5,000) or less during the fiscal year of the City. 

d)	 Provisions of the City of Wichita, Kansas, relating to Non-Discrimination Equal Employment 
Opportunity/Affirmative Action Program Requirements: 

1.	 The vendor, supplier, contractor or subcontractor shall observe the provisions of the 
Code of the City of Wichita against discrimination (Section 2.12.900, et seq. of the Code 
of the City of Wichita, Kansas) and shall not discriminate against any employee or 
applicant for employment in the performance of work under the present contract, 
purchase order or agreement because of race, religion, color, sex, "disability, Vietnam 
Era Veteran or Special Disabled Veteran and age except where age is a bona fide 
occupational qualification", national origin, ancestry or marital status. The vendor, 
supplier, contractor or subcontractor shall practice Non-Discrimination and Equal 
Employment Opportunity in all employment relations, including but not limited to 
employment, demotion or transfer, recruitment or recruitment advertising, layoff or 
termination, rates of pay or other forms of compensation, and selection for training, 
including apprenticeship. The vendor, supplier, contractor or subcontractor shall submit 
an Equal Employment Opportunity or Affirmative Action Program when required to the 
Rights and Services Board of the City of Wichita, Kansas, Civil Rights and Services in 
accordance with the guidelines established for review and evaluation; 

2.	 The vendor, supplier, contractor or subcontractor will, in all solicitations or 
advertisements for employees placed by or in behalf of the vendor, supplier, contractor 
or subcontractor, state that all qualified applicants will receive consideration for 
employment without regard to race, religion, color, sex, "disability, Vietnam Era 
Veteran or Special Disabled Veteran and age except where age is a bona fide 
occupational qualification", national origin, ancestry or marital status. In all 
solicitations or advertisements for employees the vendor, supplier, contractor or 
subcontractor shall include the phrase, "Equal Opportunity Employer", or a similar 
phrase that is deemed acceptable by the Wichita Civil Rights and Services Board; 

3.	 The vendor, supplier, contractor or subcontractor will furnish all information and reports 
required by the rules, regulations and the orders issued by the Board pursuant thereto. 
And will permit access to books, records and procedures concerning employment 
relations by the Civil Rights and Services Board of said City for the purpose of 
investigation to ascertain compliance with Non-Discrimination and Equal Employment 
Opportunity Requirements. If the vendor, supplier, contractor or subcontractor fails to 
comply with the manner in which he/she or it reports to the Board in accordance with the 
provisions hereof; the vendor, supplier, contractor or subcontractor shall be deemed to 
have breached the present contract, purchase order or agreement and it may be 
canceled, terminated or suspended terminated or suspended in whole or in part by the 
City or its agency; and further Civil Rights complaints, or investigations may be initiated 
against such vendor supplier, contractor or subcontractor; 
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4.	 If the vendor, supplier, contractor or subcontractor is found guilty of a violation of any 
provision of the Code of the City of Wichita pertaining to and regulating Non-
Discrimination and Equal Employment Opportunity under a decision or order of the Civil 
Rights and Services Board of the City of Wichita, Kansas, which has become final; the 
vendor, supplier, contractor or subcontractor shall be deemed to have breached the 
present contract, purchase order or agreement; and it may be canceled, terminated or 
suspended in whole or in part by the City of Wichita, and such other synchronous and 
remedies may be imposed as provided by law; 

5.	 The vendor, supplier, contractor or subcontractor shall include the provisions of 
Subsection 1 through 4, inclusively, of this present section in every subcontract, sub-
purchase order or sub-agreement so that such provisions will be binding upon each 
subcontractor, sub-vendor or sub-supplier. 

e) Exempted from these requirements are: (City of Wichita) 

1.	 Any contractor or subcontractor, vendor or supplier of the City of Wichita, or any of its 
agencies, who wishes to enter into a contract, purchase order or agreement which is 
covered by the provisions of Section 2.12.908 of the Code of the City of Wichita, 
Kansas, shall prior to entering into such contract, purchase order or agreement, submit 
to the Civil Rights and Services Board of the City of Wichita, Kansas, A preliminary 
report on forms provided by the Board concerning Non-Discrimination and Equal 
Employment/Affirmative Action for review and evaluation. Upon review of the 
preliminary form submitted: 

a.	 Those contractors, subcontractors, vendors or suppliers who have less than four 
(4) employees, whose contracts, purchase orders or agreements cumulatively 
total less than five thousand dollars ($5,000) during the fiscal year of said City are 
exempt from any further Equal Employment Opportunity or Affirmative Action 
Program submittal. 

b.	 The provisions of Section 2.12.908 shall not apply to vendors, suppliers, 
contractors or subcontractors who have already complied with the provisions set 
forth in this section by reasons of holding a contract with the Federal government 
or contract involving Federal funds; provided that such contractor, subcontractor, 
vendor or supplier provides written notification of a compliance review and 
determination of an acceptable compliance posture within a preceding forty-five 
(45) days period from the Federal agency involved. 

c.	 Those contractors, subcontractors, vendors or suppliers not exempted herein 
whose preliminary report reveals deficiencies shall be required to submit goals 
and timetables for correction of such deficiencies in accordance with instructions 
included with the preliminary report for review, evaluation and acceptance prior to 
a contract, purchase order or agreement award. 

f)	 Failure of any contractor, subcontractor, vendor or supplier to report to the Kansas Human 
Rights Commission as required by KSA 1976 Supp. 44-1031, as amended, or to the Civil 
Rights and Services Board of the City of Wichita as required by 2.12.908, of the Code of the 
City of Wichita, Kansas; or has been found guilty of a violation of the City's Ordinances, State 
Statutes, or Federal Statutes, or regulations pertaining to unlawful discrimination, which 
finding, decision or order has become final, shall be deemed a breech of this contract and said 
contract may be canceled, terminated or suspended in whole or in part by the City or its 
contracting agency. 
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102.8  IRREGULAR PROPOSALS/REJECTION OF PROPOSALS 

Bid proposals will be considered irregular and may be rejected for the following reasons: 

a) Failure to submit the bid on the form provided by the City or a copy thereof. 
b) Failure to sign and date the bid. 
c)	 The bid form contains any unauthorized additions, statements, conditional or alternate bids or 

irregularities of any kind. 
d) Failure to acknowledge all applicable addenda. 
e)	 Failure to provide unit prices for each pay item listed, except in the case of authorized 

alternate unit prices of pay items. 
f)	 Failure to submit the list of potential subcontractors (or indication on the bid form that there are 

no anticipated subcontractors) and any other documents or certifications that are included in 
the Bid Packet and/or required to be submitted with the bid (ex. Buy American, Certification of 
Nonsegregated Facilities, Certification Regarding Lobbying, Notice to Labor Unions, Contracts 
with Legislators, Noncollusion, etc.) 

g)	 Receipt of more than one proposal for the same work from an individual, partnership or 
corporation under the same or different names. 

h) Evidence of collusion among bidders 
I) Obvious unbalancing of one or more bid items. 

The City reserves the right to reject any and all bids. 
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SECTION 103 

AWARD AND EXECUTION OF CONTRACT 

103.1  CONSIDERATION OF PROPOSALS 

After the proposals have been opened and read, they shall be verified and compared by checking 
the extensions and additions. In the event of a discrepancy between the unit prices and the 
extensions thereof, the unit bid price shall govern. 

Until the project is awarded, the City reserves the right to reject any and all proposals. 

103.2  AWARD OF CONTRACT 

The award of contract, if it is awarded, shall be made within thirty (30) days after opening the 
proposal, unless both the City and the Contractor agree to an extension of the 30-day time period. 
Notice of such award shall be in writing by the City. The successful bidder shall provide all required 
certificates of insurance, bonds and/or proof of filing of such bonds, and any other required 
certifications with ten (10) calendar days from the date the project is awarded. 

103.3  CANCELLATION OF AWARD 

The City reserve the right to cancel the award of any contract at any time before execution of said 
contract by all parties, without any liability against the City. 

103.4  CONTRACT BONDS 

The following bonds and bonding amounts are required for all projects unless specifically exempted 
or modified by the Special Provisions issued for the project being bid: 

a)	 Statutory Payment Bond - A bond to the State of Kansas in an amount not less than 100% of 
the total contract amount, conditioned that such Contractor and/or Subcontractor(s) shall pay 
all indebtedness incurred for labor furnished, materials, equipment or supplies used or 
consumed in the construction of the project. 

b)	 Performance and Maintenance Bond - A bond to the City in the amount of 100% of the total 
contract amount, guaranteeing the faithful performance of the work and the completion of the 
contract, and to replace or repair any latent defects or failures in the improvement for a period 
of two years from the date of completion and acceptance of the project. Such bond shall also 
include the provision that the Contractor shall save and hold the City harmless for all claims 
and suits brought against the Contractor, or the City for damages to property or injury to 
persons occasioned by or growing out of the construction of said improvement, or the failure or 
neglect of the Contractor to carry out said contract, or to complete the work and replace or 
repair any latent defects or failures in said improvement and the works thereon as provided by 
the terms and provisions of said contract. 
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The Statutory as well as Performance and Maintenance Bond, and Bid Bond, shall be issued by a 
bonding company authorized to do business in the State of Kansas through an agent located in the 
State of Kansas who is authorized by his/her company to accept on behalf of the company all notices 
of claims, court summons or other legal notices. The Surety shall provide the agent's name, address 
and phone number to the City. 

103.5  INSURANCE 

The Contractor shall carry all insurance, which may be required by federal, state and local laws and 
regulations. The Contractor will be required to submit a Certificate of Insurance, issued by an insurer 
authorized by the Kansas Commissioner of Insurance to do business in Kansas, certifying the 
following insurance coverage: 

1.	 Comprehensive General Liability 
Covering premises -- operations, xcu hazards when applicable, Product/Completed 
Operations, Broad Form Property Damage and Contractual Liability with minimum limits as 
follows: 

Bodily Injury Liability 
$500,000 Each Aggregate 

Property Damage Liability 
$500,000 Each Aggregate 

Or 
Bodily Injury and Property Damage 
Liability (Combined Single Limit) 

2. Comprehensive Automobile Liability 

$500,000 Each Occurrence 

$500,000 Each Occurrence 

$500,000 Each Occurrence 
$500,000 Each Aggregate 

All Owned, Non-Owned, and Hired vehicles with minimum limits as follows: 

Bodily Injury Liability $500,000 Each Accident 
Property Damage Liability $500,000 Each Accident 

Or 
Bodily Injury and Property Damage 
Liability (Combined Single Limit) $500,000 Each Accident 

3. Workers' Compensation 
For minimum limits of: 

Employers Liability $100,000 Each Accident 
The Insurance Certificate must contain the following: 

a)	 Statement that the Contractual Liability includes the Liability of the City of 
Wichita assumed by the Contractor in the contract documents. 

b)	 Cancellation - Should any of the above policies be canceled before the 
expiration date thereof, the issuing company will mail ten (10) days written 
notice to certificate holder. 

Certificates of Insurance shall be furnished to the City Engineer's office before the contract is 
issued. Required insurance shall be maintained and in effect until the date of final acceptance. 

103.6  EXECUTION AND APPROVAL OF CONTRACT 

The Contractor shall submit all bonds and insurance certificates, and execute the contract within ten 
(10) calendar days from the date the project is awarded. 
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SECTION 104 

SCOPE OF WORK 

104.1 WORK TO BE DONE 

Unless otherwise specified in the plans, specifications or special provisions, the Contractor shall 
furnish all labor, materials, equipment, tools, transportation, supplies, utilities, services and facilities 
required to construct and complete the project in a satisfactory and acceptable manner in full 
compliance with the plans, specifications and terms of the contract. 

104.2  MAINTENANCE OF TRAFFIC/ACCESS TO PROPERTIES 

Unless otherwise stated in the project plans or special provisions, traffic flow must be maintained at 
all times, and access must be provided to all properties at all times. Safe and adequate pedestrian 
access must also be provided. 

All traffic lanes maintained during construction activities shall be a minimum ten (10) feet, with eleven 
(11) feet preferred, in width and shall be hard surfaced. Nine (9) foot wide lanes may be provided on 
lower volume roadways at the discretion of the Engineer. 

104.3  CLEANUP, DUST CONTROL, POLLUTION CONTROL, SURFACE WATER AND EROSION 
CONTROL 

The Contractor shall take whatever steps as may be necessary to at all times keep the entire site 
clean and free from trash, excess materials, surface water and debris generated or caused by 
construction activities. 

The Contractor shall also take whatever steps as may be necessary to prevent and control dust and 
erosion of material as a result of construction. Erosion, surface water runoff and pollution control 
measures must be implemented on all job sites as required by federal, state and local laws, NPDES 
plan and permit requirements, and the plans and specifications for the project. 

Failure of the Contractor to comply with cleanup orders and/or all other mitigation and control 
measures, shall be cause for suspension of work until such unacceptable conditions are corrected. 
Liquidated damages, as specified for completion of work on the project, shall be charged for each 
day that unacceptable conditions are not corrected. 

104.4 MAINTENANCE OF ROADWAY AND SIDEWALK SURFACES 

The Contractor shall be responsible for maintenance of street and sidewalk area surfaces within the 
construction limits of the project and along haul roads, upon commencement of construction or 
construction related activities on the project. Such maintenance shall include maintaining the 
traveled portions of roadways and walkways in smooth and acceptable surface conditions free from 
potholes settlements, elevation offsets, etc. 
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Upon observation of a defect in the roadway or sidewalk surface, or upon notification by the 
Engineer, by a public safety representative or by a citizen, the Contractor shall immediately respond 
to temporarily repair or correct the defect. Failure of the Contractor to respond in a reasonable 
period of time may result in the Contractor being charged liquidated damages for each day defects 
are not corrected in addition to any other direct costs the City may incur in correcting the defect. 

Because of obvious safety concerns to motorists and pedestrians, the Contractor is expected to 
respond promptly to all reasonable notices of defects, regardless of the cause of the defect. If it is 
determined after the defect is corrected that the defect is the responsibility of another entity (example 
- utility cut trench settlement within the project limits), the Contractor shall be reimbursed for direct 
expenses in correcting the defect. 

104.5  MAINTENANCE OF WORK AREAS 

The Contractor shall be responsible for maintenance of all work areas, including all signs and 
barricades and all other traffic control devices during performance of the work. 

The Contractor shall be available 24 hours per day to respond to calls or notification from the City 
regarding maintenance of signs, barricades, work site equipment, or other work site conditions. The 
Contractor shall provide the City with the telephone number(s) where the City can contact the 
Contractor at any time. If required or approved, the Contractor will equip one or more personnel with 
pagers, which will allow the City to directly contact them. Upon receiving notification of the need to 
perform any type of maintenance to any work site, the Contractor shall immediately respond and 
make such temporary repairs or reset signs and barricades as required to return the work site to a 
safe and proper operating condition. 

Often the City is called about hazardous work site conditions or barricades knocked down. It is the 
City's obligation and policy to respond to calls as soon as possible without regard to agency 
responsibility. If it can be easily determined which Contractor has responsibility then that Contractor 
will be notified. However, the City reserves the right to respond to any such calls to remedy a 
hazardous condition. The Contractor shall reimburse the City for the costs of time, equipment, and 
materials for response to any such call connected with the Contractor's work. 

104.6  NO PAY ITEM 

Frequently plans, specifications, and/or Special Provisions will identify specific items of work to be 
completed by the Contractor for which the Proposal does not include a pay item. It shall be perceived 
in these cases that such work will be completed by the Contractor and all costs for such work shall 
be considered as subsidiary to the other pay items of work in the Proposal. No claim from the 
Contractor will be allowed for payment of such work as extra work. 

104.7  DETAILS/SILENCE OF CONTRACT 

The apparent silence of Specifications, Plans, and Special Provisions as to any detail or the 
apparent omission from them of a detailed description concerning any point shall be regarded as 
meaning that only the best general practice of the trade or profession involved is to be used. All inter­
pretations of the project plans, specifications, and special provisions shall be made on the basis 
stated above. 
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104.8  APPEARANCE AND CONDUCT 

All of the work done on this project will be done in full view of the general public. Citizens' 
impressions of the Contractor's employees work procedures and finished product will reflect both on 
the Contractor and the City of Wichita. For this reason, it is important for the Contractor’s employees 
to present a pleasing appearance and conduct himself or herself in a proper manner. Any failure to 
comply with reasonable requirements regarding appearance and conduct may result in the City 
shutting the job down until the situation is rectified or dismissal from the job of any Contractor's 
employee that fails to comply with these requirements. 

Acceptable clothing will be jeans or work slacks, T-shirt or standard type shirt-blouse and leather or 
similar type work shoes. Tank tops, going shirtless, wearing an unbuttoned shirt and shorts will not 
be allowed. 

The Contractor shall inform his employees to respect private property and to not lounge on or litter 
private property. 

104.9  FIELD OFFICE 

If the Contract Documents require furnishing a Field Office for use by the Engineer during the course 
of construction of the project, a Field Office meeting the requirements of "Field Office Special" as 
contained in KDOT Standard Specifications, shall be provided. Unless otherwise approved, 
electricity shall be provided from the local power company (not a generator) and an electronic surge 
protector of the type designed to protect computers and other similar electronic equipment shall be 
provided. If requested, the phone shall include a portable 900 MHz handset that can be used on the 
job site in the vicinity of the phone's base unit. 

104.10 REPLACEMENT OF SIDEWALK AND CURBS/CONSTRUCTION OF WHEELCHAIR 
RAMPS 

At all locations where existing sidewalks connect to curbs and/or street surfaces and where any such 
connection (curbing, sidewalk or both) is disturbed by construction activities, such sidewalk 
connections shall be replaced with wheelchair ramps meeting current City of Wichita and ADA 
design standards. Such ramps shall be constructed even if not specifically identified on the plans and 
in the bid quantities. Payment for such wheelchair ramps shall be considered incidental to other pay 
items unless specifically identified in the project plans and bid items. 

It shall be the policy of the Engineering Division to require wheelchair ramp construction: 

Whenever sidewalk is constructed or repaired at intersections 

a.	 Applicable to: Sidewalk Condemnation Program 
Utility Cut Repair Program 
New Construction 
Contract Maintenance Program 

b.	 Applicable only when walk is constructed or replaced between the curb and private 
property; that is, no wheelchair ramp shall be constructed when the section of replaced 
walk is adjacent only to private property. 

c. WCR construction shall be limited to the side of the street where the repair is made. 
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Whenever curb and gutter is replaced at intersections 

a.	 Applicable to: Utility Cut Repair Program 
Contract Maintenance Program 

b. WCR construction shall be limited to the side of the street where the repair is made. 
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SECTION 105 

CONTROL OF WORK 

105.1  AUTHORITY OF THE ENGINEER 

The Engineer will decide all questions which may arise as to the quality and acceptability of materials 
furnished, the work performed, the rate of progress of the work, the interpretation of the plans and 
specifications and the acceptable fulfillment of the contract on the part of the Contractor. The 
Engineer's estimates and decisions shall be final. The Engineer shall have the authority to suspend 
the work wholly or in part, due to the failure of the Contractor to carry out provisions of the contract, 
and carry out orders. The Engineer shall also have the authority to suspend the work for periods 
necessary due to unsuitable weather, for conditions considered unsuitable for the prosecution of 
work, or for any other condition or reason deemed to be in the public interest. 

Upon all questions concerning the execution of the work in accordance with these specifications and 
the measurements thereof, the decision of the Engineer shall be final. 

105.2  SHOP DRAWINGS, MATERIAL SUBMITTALS AND CERTIFICATIONS 

The Contractor will be required to submit shop drawings, material certifications, test reports and any 
other certifications or submittals required by the contract documents to the Engineer for review and 
approval. Failure to submit required submittals in a timely manner to allow the Engineer sufficient 
time to review the submittals and/or to allow for sufficient ordering, fabrication and delivery times, 
shall not be considered sufficient justification to extend the contract time. 

105.3  CONFORMITY WITH PLANS AND SPECIFICATIONS 

All work performed and all materials furnished shall be in conformity with the lines, elevations, 
grades, cross sections, dimensions and material requirements, including tolerances, shown on the 
plans or indicated in the specifications. 

In the event the Engineer finds the materials or the finished product in which the materials are used 
not in conformity with the plans and specifications, but that reasonably acceptable work has been 
produced, he/she shall then make a determination if the work shall be accepted and remain in place. 
In this event, the Engineer will document the basis of acceptance by contract modification, which will 
provide for an appropriate adjustment in the contract price for such work or materials as he/she 
deems necessary to conform to his/her determination based on engineering judgment. 

In the event the Engineer finds the materials or the finished product in which the materials are used 
or the work performed are not in conformity with the plans and specifications and have resulted in an 
inferior or unsatisfactory product, the work or materials shall be removed and replaced or otherwise 
corrected by the Contractor at no additional cost to the City. 

In all instances wherein the items and/or specifications require installation or construction in 
accordance with either manufacturers' or suppliers' recommendations and/or instructions, said 
recommendations and/or instructions shall be submitted with the applicable portion clearly marked 
for approval prior to the commencement of work on that item or portions of the contract. 
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105.4  COOPERATION OF CONTRACTOR 

The Contractor shall give the work the constant attention necessary to facilitate the progress thereof, 
and shall cooperate with the Engineer, inspectors, utility companies and other Contractors in every 
way possible. The Contractor shall at all times be represented on the job site by a competent 
supervisor capable of understanding the project and authorized to receive and fulfill instructions from 
the Engineer. The Contractor shall file with the Engineer, the names, addresses and telephone 
numbers of representatives who can be contacted anytime, in case of emergency. These 
representatives must be fully authorized and equipped to correct unsafe or excessively inconvenient 
conditions on short notice. 

105.5  CONSTRUCTION STAKES, LINES AND GRADES 

Unless otherwise specified in the Contract, the Engineer shall set construction stakes establishing 
lines and grades for the project. The Contractor shall be held responsible for the preservation of all 
stakes and marks. If construction stakes or marks have been carelessly or willfully destroyed or 
disturbed by the Contractor, the cost for replacing them will be charged against the Contractor and 
will be deducted from the payment for the work. 

105.6 PRESERVATION OF PROPERTY IRONS AND MONUMENTS 

Property Irons: 
The Contractor shall be responsible for preserving property irons whether or not they are shown on 
the plans. Any property irons damaged or destroyed by the Contractor shall be re-established by a 
licensed land surveyor in accordance with state laws. The Contractor shall receive no additional 
payment for re-establishing property irons damaged or destroyed during construction activities. 

Monuments: 
The Contractor shall protect from disturbance or damage all section and survey monuments until the 
Engineer has witnessed or otherwise referenced their location and shall not remove them until 
directed. 

105.7  INSPECTION 

Inspectors may be appointed whose duties shall be to point out to the Contractor any neglect or 
disregard of these specifications. The Contractor is not relieved of responsibility for defective work, 
errors, imperfections or oversights in his product by the inspector. The Engineer shall make final 
acceptance or rejection of the work. 

Notice of any imperfections in any portion of the work to any foreman or agent shall be considered as 
notice to the Contractor. 
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105.8  REMOVAL OF UNACCEPTABLE AND UNAUTHORIZED WORK, AND CORRECTION OF 
DEFECTS 

Generally unauthorized work is work performed beyond the limits indicated by the lines and grades 
shown on the plans or other terms of the contract, beyond the limits defined by the stakes set, or it is 
extra work not authorized by written agreements. Such work is not subject to compensation and may 
at the discretion of the Engineer be ordered removed or otherwise corrected by the Contractor at 
his/her expense. 

Defective work is work, which does not conform to the requirements of the contract, or work in which 
defective materials have been incorporated. Upon written order, by the Engineer, the Contractor 
shall be required to remove and replace or otherwise satisfactorily correct defective work as directed. 
Upon failure of the Contractor to comply with such orders, the Engineer may have such defective 
work removed or replaced, or otherwise corrected. All costs incurred by such actions may be 
deducted from any monies due or which may be due the Contractor. In some instances of defective 
work, such as surface courses, base courses, and similar items of work which have minor defects as 
constructed or have been constructed with materials having minor defects, the Engineer has the right 
to permit such work to be left in place without any compensation to the Contractor or to make 
payment to the Contractor at a reduced rate from the contract price, which the Engineer may 
deemed a reasonable value of the work. 

During the course of construction of the project, the Engineer will notify the Contractor of identified 
defects. Upon substantial completion of major components of the project and/or the entire project, 
the Engineer will provide the Contractor a written list of identified defects. The Contractor shall be 
required to correct and/or properly address all defects within the required contract completion time, 
unless the Engineer grants an exception in writing. Failure to correct defects promptly may result in 
liquidated damage charges to the Contractor for failure to complete all work within the specified time. 

105.9  MAINTENANCE DURING CONSTRUCTION 

The Contractor shall maintain the work during construction and until the project is accepted. This 
maintenance shall constitute continuous and effective work prosecuted day by day, with adequate 
equipment and forces to the end so that the roadway or structures are kept in satisfactory conditions 
at all times. 

In the case of a contract for the placement of a course upon a course or subgrade previously 
constructed, the Contractor shall maintain the previous course or subgrade during all construction 
operations. All cost of maintenance work during construction and before the project is accepted shall 
be included in the unit bid price on the various pay items, and/or in the lump sum price for the 
project. 

If the Contractor, at any time, fails to perform maintenance during construction, the Engineer will 
immediately notify the Contractor of such noncompliance. If the Contractor fails to remedy 
unsatisfactory maintenance that is not a threat to public safety within 24 hours after receipt of such 
notice, the Engineer may immediately proceed to maintain the project. The entire cost of this 
maintenance will be deducted from monies due or to become due the Contractor on his contract. If 
the Contractors failure to maintain the project is deemed by the Engineer to be an immediate threat 
to public safety, the Engineer shall immediately proceed to maintain the project and correct the 
problem 
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105.10  ACCEPTANCE 

Partial Acceptance: 
If at any time during the prosecution of the project the Contractor substantially completes a unit or 
portion of the project, such as a structure, utility service, or a section of road or pavement, he may 
request the Engineer to make final inspection of that work. If the Engineer finds, upon inspection, 
that the work has been satisfactorily completed in compliance with the contract he may accept the 
work as being completed. Such partial acceptance shall in no way void or alter any terms of the 
contract. 

Final Acceptance: 
Upon due notice from the Contractor of presumptive completion of the entire project, the Engineer 
will make an inspection. If all construction provided for and contemplated by the contract is found 
completed to his satisfaction, that inspection shall constitute the final inspection and the Engineer will 
make the final acceptance. The Contractor will be notified in writing of this acceptance as of the date 
of the final inspection. 

If, however, the inspection discloses any work, in whole or in part, as being unsatisfactory, the 
Engineer will give the Contractor the necessary instructions for correction of same and give the 
Contractor a reasonable and specific length of time in which to correct such unsatisfactory work. The 
Contractor shall immediately comply with and execute such instructions. Upon correction of the work, 
another inspection will be made which shall constitute the final inspection provided the work has 
been satisfactorily completed. In such event, the Engineer will make the final acceptance and notify 
the Contractor, in writing, of this acceptance as of the date of the final inspection. 
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SECTION 106 

CONTROL OF MATERIALS 

106.1  SOURCE OF MATERIALS AND QUALITY 

All construction materials to be used on the work or incorporated into the work, equipment, plant, 
tools, appliances or methods to be used on the work shall be subject to the inspection and approval 
or rejection of the Engineer. 

The materials used on the work shall meet all quality requirements of the contract. In order to 
expedite the inspection and testing of materials, the Contractor shall notify the Engineer of the 
proposed source of materials prior to delivery. At the option of the Engineer, materials may be 
approved at the source of supply before delivery is started. If it is found after trial those sources of 
supply for previously approved materials do not produce specified products; the Contractor shall 
furnish materials from other sources. 

Unless otherwise noted, all materials used in the project shall be new and unused. Additionally, any 
new materials used in the project that are damaged during the construction of the project and prior to 
final acceptance, as determined by the Engineer, shall be replaced by the Contractor with new 
material at no additional cost to the City. 

106.2  SAMPLES AND TESTS OF MATERIALS 

All materials to be incorporated in the work may be subject to sampling, testing and approval, and 
samples furnished shall be representative of the materials to be used. The Engineer may select 
samples, or may require that the Contractor to a laboratory designated by the Engineer deliver 
samples. 

The Engineer will determine the procedures and methods used to sample and test materials. 
Generally, testing methods and procedures will follow established criteria (ASTM, AASHTO, KDOT, 
etc.) or will be contained in the project specifications. 

Unless otherwise designated, where one manufacturer's product is specified, it shall be understood 
that this represents the standard required, but that a similar product of another manufacturer may be 
considered as a satisfactory substitute and may be approved. If the Contractor desires to use such 
an "or equal" product, pertinent information on the proposed substitute product (description, catalog 
cuts, shop drawings, samples, etc.) shall be submitted to the Engineer for review and either approval 
or rejection, in a timely manner so as not to delay the projects construction after "rejection". 

106.3  PLANT INSPECTION 

The Engineer may undertake the inspection of materials at the source. In this event, the following 
conditions shall be met: 

a)	 The Engineer shall have the cooperation and assistance of the Contractor and the producer with 
whom he has contracted for materials. 

b)	 The Engineer shall have full entry at all times to such parts of the plant as may concern the 
manufacture or production of the materials being furnished. 
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106.4  STORAGE OF MATERIALS 

The Contractor shall provide storage facilities and exercise such measures as will insure the 
preservation of the quality and fitness of all materials and/or equipment to be used in the work. 
Stored items shall be located so as to facilitate their prompt inspection. That portion of the right-of-
way and easements not required for public travel may be used for storage purposes, when approved 
by the Engineer. Any additional storage area as required must be provided by the Contractor. Private 
property shall not be used for storage purposes without written permission of the owner or lessee. If 
requested, by the Engineer, copies of such written permission shall be made available. All storage 
areas shall be restored to their original condition at the Contractor's expense. 

106.5  HANDLING MATERIALS 

All materials and/or equipment shall be handled in such a manner as to preserve their quality and 
fitness for the work. 

106.6  UNACCEPTABLE MATERIALS 

All materials and/or equipment not conforming to the requirements of the specifications, whether in 
place or not, may be rejected. Rejected materials and/or equipment shall be removed immediately 
from the site of work unless otherwise permitted by the Engineer. No rejected material and/or 
equipment, the defects of which have been subsequently corrected, shall be used until approved, in 
writing, by the Engineer. 
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SECTION 107 

LEGAL RELATIONS AND CONTRACTOR RESPONSIBILITIES 

107.1  LAWS TO BE OBSERVED 

The Contractor shall keep fully informed of all Federal and State laws, County and City ordinances, 
regulations, codes, and all orders and decrees of bodies or tribunals having any jurisdiction or 
authority, which in any way affect the conduct of the work. The Contractor shall at all times observe 
and comply with all such laws, ordinances, regulations, codes, and all orders and decrees; and shall 
protect and indemnify the City and its representatives against any claim or liability arising from or 
based on the violation of such, whether by the Contractor or the Contractor's employees or 
subcontractors. 

107.2  PERMITS, LICENSES AND TAXES 

The Contractor shall obtain all necessary permits and licenses, pay all charges, fees and taxes, and 
give all notices necessary for the lawful prosecution of the work. Required permits from the Corps of 
Engineers (404), the Division of Water Resources (work in or near waterways), the Kansas 
Department of Health and Environment (401 and National Pollution Discharge Elimination System 
(NPDES)), Sedgwick County and railroads may have already been obtained by the City or 
developer. It is the Contractor's responsibility to ensure that all required permits have been obtained 
prior to commencing work. 

107.3  PATENTED DEVICES, MATERIALS AND PROCESSES 

If the Contractor employees any design, device, material, or process covered by letters of patent or 
copyright, the Contractor shall provide for such use by suitable legal agreement with the patentee or 
owner. The Contractor and the surety shall indemnify and save harmless the City, any affected third 
party or political subdivision from any and all claims for infringement by reason of the use of any 
such patented design, device, material or process, or any trademark or copyright, and shall 
indemnify the City for any costs, expenses, and damages which it may be obligated to pay by reason 
or any infringement, at any time during the prosecution or after the completion of the work. 

107.4  SAFETY, HEALTH AND SANITARY PROVISIONS 

The Contractor shall provide and maintain in a neat, sanitary condition such accommodations for use 
by the Contractor's employees as may be necessary to comply with all federal, state and local 
requirements and regulations. 

The Contractor shall provide and maintain in a neat and sanitary condition a portable toilet at any 
worksite where at least five employees will be working for more than one day. Toilet facilities shall 
comply with all applicable health regulations and shall not cause a public nuisance. Toilets shall not 
be placed on private property. 
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The Contractor shall provide all safeguards, safety devices and protective equipment and take any 
other needed actions, on his/her own responsibility or as the Engineer may determine, reasonably 
necessary to protect the life and the health of employees on the job, the safety of the public and to 
protect property in connection with the performance of the work covered by the contract. 

Precaution shall be exercised by the Contractor at all times for the protection of persons (including 
employees) and property. The Contractor shall comply with the provisions of all applicable laws, 
pertaining to such protection including all Federal and State occupational safety and health acts, and 
standards and regulations promulgated thereunder. 

107.5  USE OF FIRE HYDRANTS 

Contractors desiring to use water from public hydrants will be required to make application to the 
Water and Sewer Department, pay all permit and use fees, and conform to the rules and regulations 
pertaining to using hydrants. 

107.6  SANITARY SEWER OVERFLOWS 

A sanitary sewer overflow is defined as any spillage of untreated sewage from any public or private 
sanitary sewer line. Examples of sewage overflows are - damaging or shattering a sewage line or 
manhole that allows untreated sewage to flow aboveground or underground outside of designated 
sewage lines or manholes; blocking sewage flow in any manner that causes sewage to overflow 
existing sewer lines or manholes, or that causes backups in adjacent sewer lines, building lines, and 
buildings; cutting, damaging or misdirecting bypass pump lines that allow or cause a raw sewage 
spillage; failure to provide adequate pumping capacity or backup capabilities when pumping sewage 
around one or more pipe sections or manholes; allowing or causing raw sewage to flow anywhere 
other than in approved sewage lines; and allowing or causing sewage to flow in an open, exposed 
condition, whether contained or channeled within existing sewage lines and structures or not, in such 
a manner that could cause a safety or health attractive nuisance to the general public (ex., broken 
top of an exposed line that could be easily accessed by children). 

Any time a Contractor working on any type of project, is working on, near, or in reasonable proximity 
to an existing, functioning sanitary sewer line, the Contractor will be expected to have properly 
planned and addressed how the Contractor will pump sewage, bypass existing lines or manholes 
being constructed or reconstructed and/or damaged by construction, and what emergency 
procedures the Contractor will follow if a sewage overflow or bypass occurs. The Contractor shall 
discuss the plan with the project inspector or field engineer prior to beginning work. If requested by 
the inspector or engineer, the Contractor shall submit a plan for review and approval. However, 
approval of the Contractor's plan shall not relieve the Contractor from all responsibility for ensuring 
that the plan is sufficient to prevent and address sewage bypasses and overflows, and from all 
liabilities, costs and penalties that may result from a sewage overflow. The Contractor must receive 
approval from the project inspector or engineer prior to commencing any pumping or bypass 
operations. 

If a sanitary sewage overflow occurs, the Contractor shall immediately take whatever steps 
necessary to correct the problem, to contain and cleanup the spillage, and to properly dispose of 
spillage material. If any bypass or spillage occurs, the Contractor shall immediately notify the project 
inspector and project engineer. If the project inspector or engineer is unavailable, the Contractor 
shall call the Sewer Maintenance Division of the Water and Sewer Department (during normal 
working hours call 268-4024, at other times or in an emergency call 262-6000). 
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The Contractor will be required to pay, at no additional compensation from the City, any actual costs 
the City may incur in investigating and verifying the spillage, any actual costs the City may incur in 
assisting in or performing containment and cleanup of the spillage, and any penalties that may be 
assessed as a result of the spillage or overflow. 

107.7  WORK WITHIN A RAILROAD RIGHT-OF-WAY 

When a railroad right-of-way is included in the work, the Contractor shall: 

a)	 Comply with the rules and regulations of the railroad company relative to the required manner 
of constructing said portion of the work; and shall perform the work so as not to endanger or 
interfere with the safe operation of the track(s) and property of the railroad company and of the 
traffic moving on such track(s). 

b)	 Carry the kinds and amounts of insurance and bonds required by the railroad company for the 
period of time in which work is performed on or adjacent to the railroad company's property, 
and until such work has been satisfactorily completed and all tools, equipment and materials 
have been removed from the railroad company's property and such property is left in a clean 
and presentable condition. 

c)	 Contact the Railroad Company at least 72 hours in advance of performing any construction 
within the right-of-way or any track(s). 

d)	 Any and all contractors or City personnel who will be working within four feet of track rail will 
attend a safety program administered by the railroad. 

107.8 NOTIFICATIONS BY CONTRACTOR 

The Contractor will be required to give advance notification of construction activities to all concerned 
parties per the following: 

a)	 Prior to beginning construction: Public Safety Departments (police, fire, emergency 
communications, EMS), U.S. Post Office, and all utility companies which occupy the right- of-
way or easement where construction work will take place. 

b)	 If any major traffic streets are to be partially or wholly closed - notify and request authorization 
through the Traffic Engineering Section of the City Engineer's office. Major street closings, 
unless of an emergency nature, require City Council approval. Requests for closures should 
be submitted a minimum of 13 days prior to the requested closure date. 

c)	 For all projects that may affect the adjacent property owner, tenant or business - A minimum of 
ten (10) days advance written notice will be provided to all adjacent property owners, 
businesses and tenants. The Engineer may provide the notification letter and/or format. In any 
case, the notification shall include at least the following information: name of contractor, 
contractor's contact person and phone number, nature of the work, expected construction 
schedule, effect the construction may have on adjacent property (e.g. limited access, detour 
routes, interruption of water service, etc.), and the contact person with the City. 

d) The City shall notify media. 

107.9  WORK ZONE TRAFFIC CONTROL 

General: 
All construction traffic control signing or delineation for this project shall conform to the applicable 
requirements of the latest revision of the Manual on Uniform Traffic Control Devices (MUTCD) 
developed by the National Advisory Committee on Uniform Traffic Control Devices and in particular 
to Part VI of said manual. 
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Traffic Control Devices: 
The Contractor shall provide, erect, and maintain all barricades, signs and other traffic control 
devices, and shall take all necessary precautions for the protection of the work area and safety of the 
public. The Contractor shall also provide, erect, and maintain any additional signs or barricades 
related to the construction area or detour route as required by the Engineer. All such required signs 
or barricades shall be considered subsidiary to the traffic control bid item. 

a)	 Temporary traffic control devices shall be used to guide traffic through construction areas. 
They include traffic cones to channelize traffic, portable barricades for warning, vertical panel 
channelizing devices to divert traffic, and lighting devices between the hours of sunset and 
sunrise. 

b)	 Advance warning devices shall be used to alert the motorist of an obstruction in the roadway. 
They include diamond-shaped signs and flasher-type high level warning devices mounted 
eight feet (8') above the roadway. 

All construction traffic control signs and barricades shall be reflectorized with either Type II high 
performance of fluorescent orange prismatic grade sheeting as required. 

Flagger or Pilot Cars: 
Flagger or pilot cars shall be provided to ensure the safe passage of traffic. 

Traffic Control Measures: 
The application of all traffic control measures shall be based primarily upon the conditions existing at 
the time that such measures are deemed necessary. Prior to the start of any work that would 
interrupt the normal flow of traffic, sufficient and adequate devices and measures shall be provided 
and erected as directed by the Engineer. These devices shall be immediately removed when no 
longer needed. 

General Traffic Regulations: 
A traffic lane shall be a minimum of ten feet (10') of clear street width with a safe motor vehicle 
operating speed of at least 30 miles per hour on major streets and 20 miles per hour on local streets 
and alleys. 

A minimum of two traffic lanes, one for each direction, shall be maintained open to traffic at all times 
on all major streets, unless otherwise specified. 

Local access shall be maintained to all properties on the project at all possible times. When local 
access cannot be maintained, the Contractor must notify the affected property owner at least 24 
hours in advance and restore access as soon as possible. 

A traffic lane shall not be considered as satisfactorily open to traffic unless it is paved with hot mix or 
cold mix asphalt paving. Where pavement did not previously exist or where all of the existing 
pavement has been removed, a traffic lane shall not be considered as satisfactorily open to the traffic 
unless it is graded reasonably smooth and maintained dust free as directed by the Engineer. 
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The Contractor shall maintain all existing STOP, YIELD, and street name signs erect, clean, and in 
full view of the intended traffic at all times. If these signs interfere with construction, the Contractor 
shall temporarily relocate the signs away from the construction but still in full view of the intended 
traffic. Existing traffic signs other than STOP, YIELD, and street name signs shall be maintained by 
the Contractor until such time as construction renders them obsolete. At that time the Contractor 
shall remove signs and posts without damage and deliver them as directed by the Engineer. 

A Contractor, who wishes to reduce traffic speed in the work zone, is required to contact the City 
Traffic Engineer, present their reasoning and identify proposed location of temporary speed limit 
signs. 

Subject to the approval of the Engineer, the Contractor shall furnish and install the Construction 
Zone Speed Limit Signs. The Contractor shall maintain the signs erect, clean, and in full view of the 
intended traffic at all times. Should the signs interfere with construction, the Contractor shall relocate 
the signs as necessary. 

Minimum Requirements: 
The following information is to be used to control traffic in and around construction areas unless 
specific traffic control is detailed in the project plans or specifications. The information given should 
be considered the minimal requirements and may be modified on the job by the Engineer and must 
conform to the latest version of the MUTCD. 

Minimum lists of signs that may be required by the construction operations as directed by the 
Engineer are as follows: 

Road Work Ahead*

Right or Left Lane Closed Ahead*


No Right or Left Turn**

Keep Right or Left**

Road Closed Ahead*


Detour Ahead*

Detour


Road Closed

End Construction


* Required in advance of the construction area. 
**	 To be used whenever confusion might exist over how traffic should flow, especially at 

intersections as required. 

This list should not be considered all inclusive, and other work zone signs may be required to fit 
special situations as directed by the Engineer or at the Contractor's discretion. 

Signs, barrels and barricades should be clean, reflective and in sound condition, weighted as 
required to prevent movement. All black on orange warning signs used in the construction area will 
be required to use fluorescent orange prismatic grade retro-reflective sheeting. All other signs, 
barrels and barricades used in the construction area will be required to be reflectorized with Type II 
high performance sheeting. Use of Engineer grade retro-reflective sheeting on signs and barricades 
is no longer acceptable. Tapers left in place overnight must consist of barrels or Type II barricades. 
Cones shall not be used for nighttime traffic control. 
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The following table is for the distances from the start of the taper to the lane closure sign and from 
that sign to and between other advance warning signs: 

Speed Limit, MPH Distance 
30 or less 
35 300'-350' 
40 350'-400' 

200'-300' 

The sign spacing should be adjusted to fit conditions in the field, such as intersections, driveways, 
curves, hills and sight obstructions. In no case shall the spacing of the advance warning signs be 
less than identified in the above table. Unless directed by the Engineer, all advance-warning signs 
shall be placed in the parking, NOT on the pavement. On one-way streets identical signs should be 
placed on both sides of the street. Generally, more advance warning should be given if traffic is 
being moved over more than one lane or if the road curves. 

Detour Routes: 
If necessary, the Traffic Engineer shall establish detour routes and the Contractor will be required to 
install and maintain detour route signing. The Contractor shall notify the Traffic Engineer sufficiently 
in advance of starting the project to permit the detour route to be identified. 

Traffic Control Plans: 
The Contractor will be required to develop plans for detour signing and for construction traffic control 
signing and delineation for the project. Construction traffic control signing and delineation plans and 
detour signing plans shall be prepared as scaled drawings using the same scale as the project 
construction plans. Such plans shall be developed in consultation with the City's Construction 
Engineer and The City's Traffic Engineer, or their authorized representatives, in conformance with 
the Contractor's proposed construction sequence and schedule. Such plans shall be developed prior 
to any work proceeding on the project, which would create a hazard to vehicular traffic. The Engineer 
may shut down job until traffic control is in compliance. To insure the safety of the traveling public, 
the Contractor will be charged liquidated damages for failure to maintain signing and delineation in 
compliance with the plans developed for the project. Such liquidated damages shall be as specified 
for the completion of work on the project and will be charged for each calendar day during which the 
signing and delineation is not maintained in compliance with the developed plans for a period of time 
in excess of two hours in any one calendar day. Costs for installing, maintaining, and removing traffic 
control signing and delineation shall be subsidiary to other bid items. 

107.10  DAMAGES AND OBSTRUCTIONS 

The Contractor shall be responsible for all damages to public or private property and utilities caused 
by the Contractor's construction or construction-related activities throughout the contract and 
warranty time. The Contractor will be required to replace all damaged City infrastructures (pavement, 
sidewalk, water lines, sewer lines, etc.) at no cost to the City. 

107.11  SITE RESTORATION 

The Contractor shall be responsible for the restoration of public and private property disturbed, 
modified or damaged by construction-related activities. Yards, grassed and landscaped areas shall 
be restored in an equal to or better condition per the requirements of the City of Wichita's 
Administrative Regulation 78, unless specifically directed otherwise by the project plans, 
specifications or special provisions. 
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Administrative Regulation 78 - Cleanup, Restoration or Replacement Following Construction 
is provided in total as follows: 

The purpose of this Regulation is to define and establish the policy, procedures and requirements of 
the City as they pertain to the cleanup, restoration or replacement of private and public properties, 
including easements, rights-of-way, etc., when damaged (disturbed) by City personnel, contractors 
or franchises. 

It shall be the policy of the City to ensure prompt and correct restoration of areas damaged (or 
disturbed) by construction activities. The prompt restoration and cleanup of such areas will prevent 
blight and visual degradation of property, lawns and turf damaged by construction and promote 
proper maintenance of such areas by the property owners. 

Responsibilities: 
The Department head involved in the project either by city personnel or by contract administration, 
shall be responsible to the City Manager for the implementation and coordination of the requirements 
of this Regulation. The City Manager may designate City departments and individuals within 
departments to administer, monitor and enforce the policies and requirements of this Regulation. 

Any person or persons authorized to engage in construction activities in the City's right-of-way, or 
public easements, including, but not limited to, utility contractors, subcontractors, drainlayers and 
City maintenance personnel (i.e.; Street, Water/Sewer, Traffic, Parks) shall be responsible for the 
proper and expeditious restoration of lawn/turf that may be damaged, removed or disturbed by 
construction and maintenance activities. 

Requirements: 
a)	 All contracts issued by the City shall contain standard provisions, approved by the City 

Attorney, to assure that contractors and persons performing work on behalf of the City will 
clean and restore City right-of-way and adjacent property to the condition it was prior to 
construction. 

b)	 The City will require complete and proper cleanup, restoration of construction work areas in 
the City's right-of-way, public easements and property adjacent thereto, by the person or 
persons responsible for the construction/maintenance. 

c)	 Restoration shall include, but not be limited to, cleanup and disposal of materials and debris, 
regrading to original condition and replacement of lawn/turf damage (or disturbed) from 
maintenance/construction. 

d)	 Lawn/turf areas shall be restored with the same grass/sod as existing (wherever possible). 
Restoration may include, but not limited to, top soil preparation, seeding, mulch and/or 
resodding. (It is the intent of this provision that in case of planted areas, the Contractor will 
restore such areas to their original (or better) condition using techniques and materials, which 
will provide for complete restoration.) 

e)	 Restoration of lawn/turf areas shall commence as soon as practical after completion of the 
construction/maintenance work. (The intent of this provision is to ensure that all cleanup, 
disposal of materials and debris, and grading and leveling of soil be performed immediately 
upon job completion. Restoration of lawn/turf shall be scheduled as soon as possible 
depending upon the appropriate time relative to grass species and, where required, upon 
availability of sod.) 

100-34




f)	 On projects contracted by the City, no final payment shall be paid to the Contractor until final 
inspection and approval of all cleanup, restoration work is completed in a sound and 
acceptable manner. 

g)	 Where possible, all excavation work in finished lawn areas/easements should be performed in 
such a manner to protect shrubs, trees, and sod (not shown or directed to be removed). 

All contractors and franchises shall be encouraged to work with property owners to ensure cleanup 
and restoration work is performed to the reasonable satisfaction of the property owner. However, 
such agreement will not relieve the Contractor from provisions and expectations of the contracted 
work to be performed. 

City inspection personnel will be charged with the responsibility to assure compliance of this 
Regulation. 

107.12  THIRD PARTY BENEFICIARY 

It is specifically agreed between the parties executing this Contract that it is not intended by any of 
the provisions of any part of the Contract to create the public or member thereof a third party 
beneficiary hereunder, or to authorize anyone not party to this Contract to maintain a suit for 
personal injuries or property damage pursuant to the terms or provisions of this Contract. The duties, 
obligations and responsibilities of the parties of this contract with respect to third parties shall remain 
as imposed by law. 

107.13  ASSIGNMENT PROHIBITED 

No part of the work herein shall be assigned or subcontracted without the written consent of the 
Engineer, and in no case shall such consent relieve the Contractor from the obligations herein 
entered into by the same, or change the terms of this agreement. 
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SECTION 108 

COMMENCEMENT, PROSECUTION AND PROGRESS 

108.1  NOTICE TO PROCEED 

The Contract Documents will indicate when the project is to begin. The Engineer will issue a Notice 
to Proceed (work order) to the Contractor when construction on the project may proceed. 

Unless otherwise indicated in the Contract, no work shall begin until the work order is issued and all 
required contract documents (bonds, insurance certificate, contract, etc.) are signed and submitted 
to the City Engineer's office. Late return of Contracts and Bonds shall in no way waive the project 
working days or completion date. The Contractor will ascertain that an adequate supply of material 
for the construction of this project is available prior to submitting his bid. Working days will be 
charged as provided for in the Standard Specifications, once the work order is issued. The non-
availability of material shall not prevent working days from being assessed. 

If requested from and approved by the Engineer, an early start date may be authorized. 

108.2  CONTRACTOR'S CONSTRUCTION SCHEDULE 

When requested, the Contractor shall furnish the Engineer with a proposed construction schedule for 
review. If requested by the Engineer the Contractor shall provide the proposed construction schedule 
in CPM (critical path method) or network schedule format at no additional cost to the City. The 
Engineer's review of the schedule shall be for the purposes of determining the City's staffing needs, 
providing notifications and expected work schedules to property owners, media, etc., and to insure 
general compliance with the Contract Documents relating to phasing and completion of the work. 
The Engineer reserves the right to reject part or all of the proposed schedule and request that a 
revised schedule and/or additional information be submitted. Review of a submitted schedule shall in 
no way be construed as an affirmation or admission that the schedule is reasonable or workable -
such responsibilities remain with the Contractor. 

The Contractor shall conduct the work at all times in such a manner and sequence that will assure 
the least interference with traffic and inconvenience to the public. The Engineer may require the 
Contractor to finish a section on which work is in progress before work is started on any additional 
sections if the opening of such section is essential to public convenience. 

If, in the opinion of the Engineer, the Contractor has fallen behind the approved progress schedule, 
the Contractor shall take such steps as may be required by the Engineer, including but not limited to, 
increasing the number of personnel, shifts, and/or overtime operations, days of work, and/or amount 
of construction equipment until such time as the work is back on schedule. The Contractor shall also 
submit for approval no later than seven (7) working days, such supplementary schedule or schedules 
as may be deemed necessary to demonstrate the manner in which the approved rate of progress will 
be regained, all at no additional cost to the City. 

Should it appear at any time after the Contractor has fallen behind schedule and has not 
satisfactorily taken whatever steps necessary to return the project to schedule, either on the 
Contractor's own initiative or at the direction of the Engineer, the Engineer may employ such 
additional help and purchase material as may be required to complete the work, all at the 
Contractor's expense. 
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108.3  CHARACTER OF WORKERS; METHODS AND EQUIPMENT 

The Contractor shall at all times employ sufficient labor and equipment for prosecuting the several 
classes of work to full completion in the manner and time required by the specifications. 

All workers shall be competent and have sufficient skill, knowledge and experience in their class of 
work and in the operation of equipment required to perform all work properly and satisfactorily. 

Any person employed by the Contractor or any Subcontractor who, in the opinion of the Engineer, 
does not perform his/her work in a proper and skillful manner or is intemperate or disorderly shall, at 
the written request of the Engineer, be removed from the work by the Contractor or Subcontractor 
employing such person, and shall not be employed again in any portion of the work without the 
approval of the Engineer. The Contractor or Subcontractor shall keep the City harmless from 
damages or claims for compensation that may occur in the enforcement of this section. 

Should the Contractor or Subcontractor fail to remove such person as required above, or fail to 
furnish suitable and sufficient personnel for the proper prosecution of the work, the Engineer may 
suspend the work by written notice until such orders are complied with. 

All equipment, which is proposed to be used on the work, shall be of sufficient size and in such 
mechanical condition as to meet requirements of the work and to produce a satisfactory quality of 
work. Equipment used on any portion of the project shall be such that it will not damage property 
adjacent to the work area. 

When the methods and equipment to be used by the Contractor in accomplishing the construction 
are not prescribed, the Contractor is free to use any method or equipment that is demonstrated to be 
satisfaction of the Engineer to be capable of accomplishing the work in conformity with the 
requirements of the specifications. 

When the specifications state the construction shall be performed by the use of certain methods and 
equipment, such methods and equipment shall be used, unless others are authorized by the 
Engineer. If the Contractor desires to use a method of type of equipment other than those specified, 
the Contractor may request authority from the Engineer to do so. The request shall be in writing and 
shall include a full description of the methods and equipment proposed to be used and an 
explanation of the reasons for desiring to make the change. If approval is given, it will be on the 
condition that the Contractor will be fully responsible for producing construction work in conformity 
with the specifications. If, after trial use of the substituted methods or equipment, the Engineer 
determines that the work produced does not meet the specifications, the Contractor shall discontinue 
the use of the substitute method or equipment and shall complete the remaining construction with 
the specified methods and equipment. The Contractor shall remove the deficient work and replace it 
with work of specified quality, or take such other corrective action as the Engineer may direct. No 
change will be made in basis of payment for the construction items involved or in contract time as 
result of authorizing a change in methods or equipment under these provisions. 

108.4  CONTRACT TIME AND EXTENSIONS 

The Contract Documents will clearly indicate the type of contract period - working day, calendar day, 
completion date or specified contract period (e.g. yearly utility cut repair contract). 
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If the Contractor finds it impossible, for reasons beyond the Contractor's control, to complete the 
work within the contract time, as specified or extended, a written request shall immediately be 
submitted to the Engineer for an extension of time setting forth the reasons the Contractor believes 
will justify granting the request. The Contractor's plea that insufficient time was specified is not a 
valid reason for extension of time. If the Engineer finds that the work was delayed because of 
conditions beyond the control and through no fault of the Contractor, the Engineer may extend the 
time for completion by such amounts as the conditions justify. The extended time for completion shall 
then be in full force and effect the same as though it were the original time for completion. 

108.5  WORKING DAYS 

A working day as defined in this section shall be each calendar day, excluding Saturdays, Sundays 
and City Holidays, on which weather and/or other conditions not under control of the Contractor will 
permit construction operations to proceed for at least 50% of the normal full work day schedule. For 
projects where work must be done within the right-of-way on any major street, Saturdays will also be 
included as Working Days. 

The Engineer shall issue to the Contractor a Notice to Proceed stating the date upon which the work 
should begin. A grace period (normally three days) of the length stated in the specifications or Notice 
to Proceed, which shall include the effective date of the Notice to Proceed, while excluding 
Saturdays, Sundays and City Holidays, shall be allowed the Contractor in which to begin work before 
the Engineer starts counting working days. 

Assessment of working days shall be in accordance with the following provisions: 

a)	 One whole day will be assessed for each working day that the Contractor is not prevented 
from working at least fifty percent (50%) of his/her full normal daily schedule by weather or 
other conditions beyond the Contractor's control. Unsuitable cold weather shall be defined for 
clarification as a temperature in the shade below 20°F, except where the controlling operation 
being constructed has a controlling minimum temperature above 20°F. 

b)	 Work, which will require inspection by the Engineer, shall not be permitted on Sundays. These 
provisions relative to Sunday work may be waived only with the written approval of the 
Engineer, in which case working days shall be assessed if inspection is required. Performance 
of work on Saturdays shall be optional with the Contractor except where such work occurs in 
the right-of- way of a major traffic street. The Contractor shall be required to work six (6) days 
per week when completing any work within a major traffic street right-of-way. 

c)	 Days on which work is delayed or suspended due to acts of the Engineer or the City shall be 
counted as "City's Delay" and shall not be counted as working days. 

d)	 Days required after the event of unsuitable weather conditions, storms, floods and other such 
circumstances beyond the Contractor's control to attain the approximate condition of work 
before such event shall not be counted as working days. 

e)	 Delays caused by plant and equipment breakdown when due to failure of the Contractor to 
provide and maintain such equipment in good mechanical condition or to provide for 
immediate emergency repairs shall be considered within the Contractor's control and shall not 
be justification for not charging working days. 

f)	 Delays due to slow delivery of materials from the supplier or fabricator for reasons of priority, 
late ordering, financial arrangements or other such causes shall be considered within the 
Contractor's control and shall not be justification for not charging working days. 
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g)	 Additional working days may be granted for additional work created by adding additional items 
to the contract or by overrunning existing contract items. The Contractor shall, when feasible, 
make a written request to the Engineer for an extension in the number of working days stating 
the tentative number of additional working days required with sufficient documentation to 
establish a claim before starting the extra work. 

h)	 The Contractor shall be notified, in writing, by the Engineer immediately following the end of 
each work week as to the number of working days charged in that week. Should the 
Contractor disagree as to the number of working days charged in that week, the Engineer shall 
be notified, in writing, within ten (10) calendar days of such notice and the differences shall be 
settled at the earliest possible date. 

i)	 During the Christmas/New Year's holiday season, the Contractor may request that working 
days not be charged for projects let under the working day method. Such request shall be in 
writing to the Engineer. It shall be at the sole discretion of the Engineer whether to suspend 
charging working days. The Contractor should not assume that all requests for suspension of 
charging working days will be approved. 

Projects that are let under the calendar day or completion date methods will not be eligible for 
extensions due to the Christmas/New Year's holiday season. 

108.6  FAILURE TO COMPLETE THE WORK ON TIME (LIQUIDATED DAMAGES) 

Should the Contractor fail to complete the work within the contract time, including any authorized 
extensions thereof, the Contractor shall become liable to the City of Wichita for liquidated damages 
at the rate specified in the following table of liquidated damages for each working day that the work 
remains uncompleted, for projects let under the working day method, and for each calendar day that 
the work remains uncompleted under either the calendar day or calendar date methods; unless 
stated otherwise in the Contract Documents. 

Generally, the City of Wichita shall deduct and withhold liquidated damages from any monies due or 
coming due to the Contractor. However, if said monies are insufficient to cover the amount owing, 
then the Contractor or the Contractor's surety shall pay any additional amounts due. This sum shall 
be considered and treated not as a penalty but as predetermined, fixed, agreed, reasonable 
liquidated damages due the City of Wichita to compensate for the detriment to the public and to 
defray expenses incurred by the City due to added cost of engineering, administration, supervision, 
inspection, and maintenance resulting from failure to complete the work within the time specified in 
the contract. 

By the submission of its bid for this work, the Contractor evidences and warrants to be capable of 
performing the work within the time specified elsewhere in the Contract documents and shall begin 
work as specified in the notice to proceed, and that the Contractor and its surety shall be liable for 
and shall pay the liquidated damages as specified. 

Permitting the Contractor to continue and finish the work or any part of it after the time fixed for its 
completion, or after the date for which the time for completion may have been extended shall in no 
way operate as a waiver on the part of the City of Wichita of any of its rights under the contract. 

Neither by the act of taking over the work nor by the annulment of the contract, nor by requiring the 
surety to complete the contract shall the City of Wichita forfeit the right to recover liquidated 
damages from the Contractor or the Contractor's surety for failure to complete the contract work 
within the specified time. 
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The assessment of liquidated damages as set forth in this section shall not constitute a waiver of the 
City of Wichita's right to collect any additional damages which the City of Wichita may sustain by 
failure of the Contractor to carry out the terms of the contract. Additional damage for delays would 
include, for example, any claims against the City of Wichita caused by the Contractor's failure to 
complete the contract in a timely manner. 

TABLE OF LIQUIDATED DAMAGES 
Amount of Original Contract Damages/Day 
Less than $100,000 $ 300.00 
$100,000 or greater, but less than $500,000 $ 500.00 
Over $500,000 $ 1,000.00 

108.7  DEFAULT OF CONTRACT 

The Contractor shall be considered in default of the contract, if but not limited to the following items, 
the Contractor: 

a) Fails to begin the work under the contract within a reasonable time; 
b)	 Fails to perform the work with sufficient workers and equipment or with sufficient materials to 

assure the prompt completion of said work; 
c)	 Performs the work unsuitably, or neglects or refuses to remove materials or to perform anew 

such work as may be rejected as unacceptable and unsuitable; 
d) Discontinues the prosecution of the work; 
e)	 Fails to resume work, which has been discontinued within a reasonable time after notice to do 

so; 
f) At any time colluded with any party or parties; 
g) Becomes insolvent or is declared bankrupt or commits any act of bankruptcy or insolvency; 
h) Allows any final judgment to stand against the Contractor unsatisfied for a period of ten days; 
i) Makes an assignment for the benefit of creditors; 
j)	 Fails to comply with contract requirements regarding minimum wage payments or applicable 

requirements regarding equal employment opportunity; 
k)	 For any other cause whatsoever, fails to carry on the work in an acceptable manner; then the 

Engineer shall give notice, in writing, to the Contractor, and the Contractor's surety, of such 
delay, neglect or default, and advise them that the work must be resumed immediately. 

If the Contractor or surety, within a period of 14 calendar days after the date of issuance 
of such notice, has not proceeded in accordance therewith, then the City will, upon written 
notification from the Engineer of the fact of such delay, neglect or default and the Contractor's failure 
to comply with such notice, have full power and authority without violating the contract to take the 
prosecution of the work out of the hands of the Contractor. The City may appropriate or use any or 
all materials and equipment on the ground as may be suitable and acceptable and may enter into an 
agreement for the completion of said contract according to the terms and provisions thereof, or use 
such other methods as in the opinion of the Engineer will be required for the completion of said 
contract in an acceptable manner. 

All costs and charges incurred by the City, together with the cost of completing the work under 
contract, will be deducted from any monies due or which may become due said Contractor. If such 
expense exceeds the sum which would have been payable under the contract, then the Contractor 
and the surety shall be liable and shall pay to the City the amount of such excess. 
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108.8  DEFERMENT OR CANCELLATION OF CONTRACT 

The City may defer or cancel the Contract or any portion thereof if conditions encountered during the 
progress of work make it impossible or impracticable to proceed with the work, if there are reasons 
beyond the Contractor's control that prevent proceeding with or completing the work as originally 
contemplated, if a local or national emergency exists, or if deferment of cancellation is determined by 
the City to be in the public interest. 

When any Contract, or any portion thereof, is deferred or canceled before completion of all work in 
the Contract, payment shall be made for the actual items of work completed and accepted, or as 
mutually agreed for pay items of work partially completed or when no unit prices are included in the 
Contract. No claim for loss of anticipated profits will be considered. 

Deferment or cancellation of the Contract or any portion thereof shall not relieve the Contractor of 
responsibilities for the completed work or the surety of its obligation for and concerning any just 
claims out of the work performed. 
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SECTION 109 

MEASUREMENTS AND PAYMENTS 

109.1  SCOPE OF PAYMENT 

Payment for the various items in the Proposal will be made in accordance with the type of contract 
(lump sum, lump sum plus measured quantities, measured quantities, unit price measured 
quantities, etc.), and shall be compensation in full for furnishing all labor, materials, equipment and 
appurtenances necessary to complete the work in a satisfactory manner as shown on the plans and 
as required in the specifications, with all connections, testing, and related work completed. Each 
item, fixture, piece of equipment, etc., shall be complete with all necessary connections and 
appurtenances, for the satisfactory use and operation of said item. No additional payment will be 
made for work related to any items unless specifically called for in the Proposal. This compensation 
shall also cover all risk, loss, damage or expense of whatever character arising out of the nature of 
the work or the prosecution thereof. 

109.2  LUMP SUM BID ITEMS 

When a lump sum bid item is included in the Contract, the price bid for such item shall include all 
labor, materials, equipment, and any other items required to fully construct and complete the bid 
item. 

Unless otherwise specifically covered elsewhere in these specifications, the Contract Documents, or 
when there are one or more specific pay items normally covered under "Clearing Right-of-way and 
Site Preparation" or "Site Restoration", the lump sum bid for these items shall include the following: 

a)	 Clearing Right-of-way and Site Preparation - All costs for removing existing street 
pavement, driveway, entrance and crossroad drainage pipes, sidewalks, storm sewer pipes, 
mailboxes, fences, inlets, trees, hedge, shrubs and any other items requiring removal to 
facilitate construction of the project. Construction of temporary roadways shall also be included 
in site preparation, unless otherwise specified. 

b)	 Site Restoration - All costs for constructing, replacing, or reconstructing gravel roadways, 
mailboxes, seeding, fertilizing, mulching, ditch grading, area grading of the work area, removal 
of temporary roadways, and any other such items requiring replacement or restoration for 
which a pay item is not provided in the proposal. Mulching and seeding shall be done in 
accordance with the "Landscaping and Seeding" section of these specifications, unless 
otherwise specified. Gravel road reconstruction shall be completed using a minimum total 
thickness of four inches of road gravel of a type approved by the Engineer. 

Quantities:

Bid Proposals and project plans may or may not provide a breakdown of estimated quantities. If

quantities are provided, they are an estimate only - the Contractor should make a thorough

investigation of the site to determine actual quantities of work to be done.


The Contractor will be required to furnish, to the Engineer, a breakdown estimate for all lump sum 
bid items in the Proposal prior to starting work, unless otherwise approved by the Engineer. Such 
breakdown estimates will require approval by the Engineer. Breakdown estimates, which are 
unbalanced in the opinion of the Engineer, will not be approved. 
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109.3 MEASUREMENT OF QUANTITIES 

When work items are measured to determine exact quantities of work completed for interim or final 
payments, standard units of measurement shall be used per the bid item and/or as specifically 
defined in the applicable sections of these specifications. 

109.4  ASSIGNMENT OF PAYMENTS 

The contract shall not assign payments of a contract or any portion thereof without approval of surety 
and written consent of the City. Any assignment of money shall be subject to all proper set off and 
withholdings in favor of the City and to call deductions provided for in these specifications. 

109.5  CONTRACT PAYMENT TYPE 

Unless otherwise specified in the contract documents, most projects let and contracted for through 
the City Engineer's office will be one of the five types described as follows: 

Lump Sum:

A lump sum price contract shall mean that the Contractor shall perform all the work identified in the

project plans and specifications for the total lump sum amount bid. Quantities provided in the bid

documents are estimates only and can not be used as a basis for drawing additional payment for

work that is identified in the project plans and specifications.


Lump Sum plus Measured Quantities: 
Shall be the same as lump sum as described previously except one or more bid items may be 
identified as measured quantities for which payment shall be based on the actual, measured 
quantities of work completed. 

Measured Quantities: 
A measured quantity contract shall mean that payment for all bid items, except lump sum bid items, 
will be based on actual measured quantities. 

Unit Price: 
Shall be the same as Measured Quantities, except that quantities provided in the bid proposal are 
estimates only and are used for the purpose of comparing bids and awarding a contract. The actual 
quantities of work to be done may vary significantly from the bid quantities. This type of contact and 
payment is frequently used for maintenance type projects where budget is set, but the actual amount 
and extent of work may vary. 

Unit Price plus Contract Period: 
Shall be the same as Unit Price, except that the contract will also included a provision for a set 
period of time that the unit prices bid and the Contract is valid. Frequently used for repetitive and on 
going work such as sidewalk replacement and utility cut patching. 
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109.6  PARTIAL PAYMENTS AND RETAINAGE 

Partial Payments: 
Throughout the course of the construction of each project, partial payments may be made at periodic 
intervals generally not exceeding one calendar month, provided work was prosecuted during the time 
period from the previous payment. The City reserves the right not to make partial payments in 
increments less than $1,000 and for total project with short completion times or total contract 
amounts of less than $10,000. 

Partial payments shall be made on the bases of actual or estimated quantities of work completed, or 
a percentage of total work completed, as determined by the Engineer. 

Partial payments may be made to the Contractor for stored material when requested. Such requests 
shall be in writing to the Engineer and shall include sufficient documentation for the engineer to 
determine if such a request should be granted and the reasonable amount of payment. Approval of 
such requests shall be at the sole discretion of the Engineer. 

Retainage: 
Unless otherwise specified, five percent (5%) shall be retained from all partial and final payments 
until the project is entirely complete and accepted by the City. The project shall not be considered 
completed and accepted until all work required by the specifications is completed to the satisfaction 
of the Engineer, all defects have been corrected and all required certifications and affidavits are 
submitted and approved by the City. 

At the sole discretion of the Engineer, partial or final Retainage may be reduced and partial or 
conditional certificate of completion may be issued for partial work that is fully completed and 
functional for use by the public 

109.7  ACCEPTANCE AND FINAL PAYMENT 

When the Contractor has completed the improvement provided for in the contract, and the Engineer 
has made a final inspection, the Engineer shall issue a written final acceptance. 

Upon concurrence from the Contractor, in writing, agreeing on the total payment due the Contractor, 
and upon submitted and acceptance of all certificates, affidavits, list of subcontractors and suppliers, 
project catalogs, operating manuals, test results and material certifications, and any other submittals 
required by the contract documents or the Engineer, final payments shall be made to the Contractor. 

The two (2) year maintenance provision whereby the Contractor is liable for any latent defects or 
failures shall commence on the date of the written final acceptance. 
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